

**Bid Schedule - 2026**

Se. No:	Source of fund	E.E's Division (DS Division)	Tender No:	Project Name	Project Details	Tenderable Amount without VAT (Rs.) Mn	CIDA Grade (Highways )	Project Duration (Months)	Tender Fee (Non-refundable) with VAT 18 % (Rs.) SSCL	Bid Security	
										Bank Guarantee, Bank Draft or Cash	Valid up to
1	PSDG	Udugampola (Gampaha)	PE/2026/UD/76	Ganemulla Batuwaththa Road	Construction of Drains and Edge Widening (0+000~0+400 km)	2.29	C-09 or Above	2	2,419.00	34,350.00	10-Aug-26
2	PSDG	Udugampola (Minuwangoda)	PE/2026/UD/77	Asgiriya Wathumulla Doranagoda Road	Construction of Irish Drain and Box Drain (1+200~4+250 km)	3.23	C-09 or Above	2	2,419.00	48,450.00	10-Aug-26
3	PSDG	Udugampola (Gampaha)	PE/2026/UD/78	Baduwathugoda Karaneyakamulla Road	Construction of Irish Drain and Edge Widening (0+345~0+432 km)	2.16	C-09 or Above	2	2,419.00	32,400.00	10-Aug-26
4	PSDG	Udugampola (Minuwangoda)	PE/2026/UD/79	Thammita Katugasthara Road	Construction of Retaining Wall and Drain (3+000~3+500 km)	2.61	C-09 or Above	3	2,419.00	39,150.00	10-Aug-26
5	PSDG	Udugampola (Minuwangoda)	PE/2026/UD/80	Nilpanagoda Walahena Road	Construction of Box Drains (2+000~2+500 km)	1.25	C-09 or Above	1 1/2	2,419.00	18,750.00	10-Aug-26
6	PSDG	Udugampola (Divulapitiya)	PE/2026/UD/81	Palliyapitiya Hunumulla Road	Construction of Retaining Wall (1+958~1+985 km)	4.39	C-08 or Above	3	2,419.00	65,850.00	10-Aug-26
7	PSDG	Udugampola (Divulapitiya)	PE/2026/UD/82	Pinnakale Kolaniya Road	Widening and Supplying, Laying and Compacting Asphalt Concrete (0+450~2+720 km)	6.74	C-08 or Above	3	3,628.50	101,100.00	7-Sep-26
8	PCRG	Udugampola (Minuwangoda)	PE/2026/UD/83	Uggalboda Dewala Mawatha	Construction of Box Drains (0+350~0+425 km)	1.61	C-09 or Above	1	2,419.00	24,150.00	10-Aug-26
9	PSDG	Negambo (Negambo)	PE/2026/NG/84	Kochchikade Welihena Dalupotha Road	Construction of Drains (0+050~0+076 km, 0+078~0+102 km)	3.85	C-09 or Above	3	2,419.00	57,750.00	10-Aug-26
10	PSDG	Nittambuwa (Aththanagalla)	PE/2026/NT/85	Wataddara Heendeniya Road	Construction of Hume Pipe Culvert (0+450 km)	4.34	C-08 or Above	4	2,419.00	65,100.00	10-Aug-26
11	PSDG	Nittambuwa (Aththanagalla)	PE/2026/NT/86	Aththanagalla Galapitamada Road	Rock Blasting and Construction of Hume Pipe Culvert (7+400 km)	5.90	C-08 or Above	4	3,628.50	88,500.00	7-Sep-26
12	PDG	Nittambuwa (Meerigama)	PE/2026/NT/87	Veyangoda Divulgashandiya Road	Widening of Culvert (4+245 km)	2.94	C-09 or Above	2	2,419.00	44,100.00	10-Aug-26
13	PSDG	Nittambuwa (Meerigama)	PE/2026/NT/88	Thalgasmote Kumbaloluwa Road	Construction of Gabion Wall (0+520 km)	8.37	C-08 or Above	4	3,628.50	125,550.00	7-Sep-26
14	PSDG	Nittambuwa (Meerigama)	PE/2026/NT/89	Horagasankada Algama Road	Construction of Retaining Wall and Culvert (0+600~0+650 km)	8.90	C-08 or Above	4	3,628.50	133,500.00	7-Sep-26
15	PSDG	Kaluthara (Beruwala)	PE/2026/KA/90	Aluthgama Railway Station Approach Road	Construction of Drain (0+000~0+300 km)	7.42	C-08 or Above	3	3,628.50	111,300.00	7-Sep-26
16	PSDG	Kaluthara (Beruwala)	PE/2026/KA/91	Pinhena Padagoda Road	Construction of Drain (1+300~1+700 km)	7.67	C-08 or Above	4	3,628.50	115,050.00	7-Sep-26
17	PCRG	Agalawaththa (Palindanuwara)	PE/2026/AG/92	Baduraliya Magura Penigala Road	Construction of Retaining Wall (2+900 km)	8.01	C-08 or Above	4	3,628.50	120,150.00	7-Sep-26